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Defense Commissary Agency (DeCA) 06030

SECTION 00 41 00

BID SCHEDULE

PART 1 GENERAL
1.1 ITEMS

Volume I and Volume II of the Contract Drawings are prepared showing the
Base Bid with Additive Bid Item #1 - Multipurpose Room.

Volume III (Base Bid Supplemental Drawings) of the Contract Drawings show
changes to Base Bid Work for exclusion of Additive Bid Item #1 -
Multipurpose Room Work shown in Volume I and Volume IT.

Provide all supervision, plant labor, material, and equipment necessary to
perform all work as specified on the Drawings in connection with the
following bid items:

1.1.1 Base Bid

Provide all work shown on the Contract Documents for the four-story Office
Wing Addition, the two-story Storage and Work Area Addition, and the entire
site development, excluding all work within the delineated area shown on
the Contract Documents for the one-story Multipurpose Room Addition. Refer
to Volume III for Base Bid conditions within the delineated area.

1.1.1.1 Unit Price - Additional Pile Length

Provide all work to add length of piles per Section 31 63 16, Auger Cast
Grout Piles.

1.1.1.2 Unit Price - Omitted Pile Length

Provide all work to omit grout piles per Section 31 63 16, Auger Cast Grout
Piles.

1.1.2 Additive Bid Item #1: Multipurpose Room

Provide all work shown for the one-story Multipurpose Room Addition; within
the delineated are on the Contract Documents that was excluded in the Base
Bid description above. Refer to Volume I and II for Additive Bid Item
conditions within the delineated area.

1.1.3 Additive Bid Item #2: On-Site Temporary Parking

Provide all work shown for the temporary Parking Lot located at the
northeast corner of the site. Refer to Drawing C-902.

DOCUMENT 00 41 00 Page 1



Defense Commissary Agency (DeCA) 06030

1.1.4 Additive Bid Item #3: Off-Site Temporary Parking

Provide all work shown for the temporary parking lot located north of
E. Avenue. Refer to Drawing C-903.

-- End of Section --
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Defense Commissary Agency (DeCA) 06030

SECTION 01 11 20

ENVIRONMENTAL SPECIAL CONDITIONS
07/07

PART 1 ENVIRONMENTAL PROTECTION

1.1 WASTE DISPOSAL

1.1.1 Solid Waste Disposal Re-Use, Recycling, and Disposal
A. Compliance with Regulations

1. All waste materials generated by any work under this Contract
performed on a Government installation shall be handled,
transported, stored, re-used,recycled, and disposed of by the
Contractor and by his/her Subcontractors at any time in accordance
with these specifications, all applicable Federal, state, or local
laws, ordinances, regulations, court orders, or other types of
rules or rulings having the same effect of law. These include but
are not limited to the Resource Conservation and Recovery Act
(RCRA) (40 CFR260-270); Federal Water Pollution Control Act, as
amended (33 USC Sec 1251 ET SEQ); The Clean Air Act, as amended
(42 USC Sec 1857 ET SEQ); The Endangered Species Act, as amended
(16 USC Sec 1531, ET SEQ); The Toxic Substances Control Act, as
amended (15 USC Sec 2601, ET SEQ); The Solid Waste Disposal Act,
as amended (42 USC 6901 ET SEQ); the Archaeological and Historic
Preservation Act, as amended (16 USC Sec 469, ET SEQ), the
Virginia Solid Waste Management Regulations (9VAC 20-80), and
Department of the Army Memorandum: Requirements for Sustainable
Management of Waste in Military Construction, Renovation, and
Demolition Activities (revised 5 July 2006).

2. The Contractor shall collect all solid wastes generated during the
performance of the Contract in a container/area provided by the
Contractor and approved by the Contracting Officer. The
Contractor shall provide appropriate containers for the collection
and segregation of solid wastes, recyclables, and C&D debris
generated directly and indirectly by work under this Contract.

The Contractor is prohibited from using base dumpsters or other
government owned/leased waste receptacles for the disposal of any
solid wastes. All solid wastes shall be re-used, recycled, or
disposed of prior to completion of work at Fort Lee.

3. The Contractor must, prior to removing any waste from Fort Lee,
properly classify each waste stream. Classification can be made
based on generator knowledge or through laboratory analysis. The
identification and classification of each waste stream shall be
shown in the waste management plan. If the government had
previously identified and classified the waste stream,that should
be noted in the waste management plan. All hazardous waste
removed from Fort Lee must be accompanied by a Uniform Hazardous
Waste Manifest, including Fort Lee’s EPA ID number and must be
signed by the Fort Lee Hazardous Waste Manager, 804-734-3772 or
804-734-3811.

4. As proof of proper disposition of solid wastes, the Contractor
shall provide legible weight receipts for solid waste disposed and

SECTION 01 11 20 Page 1
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materials re-used or recycled bearing the name, address, and phone
number of the receiving facilities for every load of materials
delivered. The weight ticket shall detail the type of material,
weight of the material in pounds or tons, the date of the
transaction, and a signature from a representative of the
receiving facility. Receipts for solid waste landfilled, re-used,
and recycled shall be submitted to the Contracting Officer and the
Environmental Management Office’s (EMO’s) Pollution Prevention
Manager within ten (10) calendar days after the transaction.

Under no circumstances will any solid waste, hazardous materials,
or hazardous wastes be left at Fort Lee at the end of the project.
Before the project is turned over to the government, the
Contractor will remove all solid wastes, hazardous materials, and
hazardous wastes from the installation. Those items include, but
are not limited to, dirt piles, concrete piles, asphalt piles, and
rubbish piles. ©No materials will be left for the future use of
the government UNLESS instructed to do so in writing by the
government. This is to include the before mentioned items and
also regular or touch-up paint, plaster, solvents, etc. If it is
determined that the Contractor left materials/wastes behind,
services may be terminated and/or a penalty payment to include the
cost of disposal of the material by the government may be withheld
from the project payment.

The contractor shall submit a C&D Waste Management Plan for
government approval within 15 days after contract award and prior
to initiating any site clearing activities. The purpose of the
Plan is to minimize the generation of C&D waste and to ensure that
the maximum amount of C&D waste (including materials generated
during clearing of the site, demolition of existing structures,
and new construction activities)is salvaged for future resale,
reuse, or recycling into new products. The Fort Lee Environmental
Management Office (EMO) shall review the C&D Waste Management Plan
and participate in the review and approval of C&D waste
solicitation documents and waste management plans. The C&D Waste
Managemen Plan is explained further in Section 01 74 19
Construction and Demolition Waste Management.

NOTE: Hazardous materials are different from hazardous wastes so
be careful not to confuse the two. For hazardous wastes, they
will not be removed from the installation without the Hazardous
Waste Manager or other qualified EMO personnel signing the
Hazardous Waste Manifest. The Fort Lee Hazardous Waste Managers
can be contacted at 734-3772/3811 and (cell) 400-6104/5538 if
needed.

B. Construction/Demolition Debris Diversion

1.

As good stewards of the environment, the government is committed
to diverting its waste away from landfills to the greatest extent
possible. This can be done, in order of priority, through 1)
reusing (when authorized and directed by the government), 2)
recycling, and 3) donating construction and demolition debris
materials.

The Contractor shall also recycle all construction/demolition

debris to the maximum extent possible. The Contractor shall make
every effort to recycle materials such as, but not limited to,

SECTION 01 11 20 Page 2
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1.1.1.1

(DeCn)

concrete
metals,
and wainscoting,
tiles, floor tiles etc.
Fort Lee Recycle Center,

(including concrete with rebar),
including piping, building insulation,

roofing materials,

06030

brick, asphalt, all
wood, wood paneling

wallboard, carpet, ceiling

With prior coordination through the CO,
and DPWL, EMO,

the Contractor may take

scrap metals to the Fort Lee Recycling Center for recycling. In

addition,

the following are some suggested local sites for

recycling of construction and demolition debris:

The contractor shall,

construction and demolition

disposal.

Local Sources of Recycling

Company

Tidewater Fibre
5602 Chestnut Ave
Newport News
Telephone: 247-5766

0ld Dominion Recycling
5602 Chestnut Ave
Newport News
Telephone: 247-5766

Butler Paper
324 Newport St.
Suffolk
Telephone: 539-2351
Dubin Metals

2409 Bowdens Ferry Rd.
Norfolk
Telephone: 622-39700rg
Gutterman Iron & Metal
1206 E. Brambleton Ave.
Norfolk
Telephone: 627-1095
Sims Metal

2116 George Washington
Memorial Hwy
Tabb
Telephone: 599-4940
Waterway Marine Terminal
1401 Precon Drive
Chesapeake
Telephone: 545-0004
K.F. Wilson

2972 N. Armistead Ave.
Hampton

Telephone: 865-7182

SECTION 01 11 20

at a minimum divert 50% of all non-hazardous

(C&D) waste by weight, from landfill

Acceptable Items

Paper, cardboard, plastics,
aluminum, glass, tin cans

Paper, cardboard, plastics,
aluminum, glass, tin cans

Industrial & Commercial Paper Recycling

Scrap metals,
batteries,

brass,
aluminum

copper,
radiators,

Scrap brass, copper & aluminum Org

Steel, aluminum, brass,
stainless steel,

copper Org
radiators

All C&D materials i.e. concrete,
concrete w/rebar, lumber, asphalt

Org

All C&D materials i.e.
concrete w/rebar,

concrete,
lumber, asphalt

Org
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CrushCon Aggregates Concrete, concrete with rebar Org
100 North Park Lane
Hampton

Telephone: 723-1131
1.1.1.2 Re-Use, Recycling, and Disposal Reporting

a. The Contractor shall report on a monthly basis the tonnage of
items re-used, recycled, landfilled, and disposed by regular or
waste-to-energy incineration to the project manager, the
Contracting Officer, and the Environmental Management Office’s
Pollution Prevention Manager, Fort Lee Recycling Coordinator by
the 5th day of each month during the period of performance. This
report will be for the previous month. The report shall list the
title of the project, the project number, the Contractor’s company
name and point-of-contact, phone number, the type of items (i.e.
concrete, concrete with rebar, asphalt, brick, scrap metals, wood,
wallboard, etc), and the tonnage of those items re-used and
recycled. For all items that can not be re-used or recycled, the
Contractor will provide justification.

b. For items disposed of, a total tonnage shall be provided for items
landfilled and a separate total tonnage provided for items
incinerated, (specify waste incinerator or waste-to-energy
incinerator), unless the Contractor prefers to report disposal
figures for the various items. For items that cannot be
accurately measured, estimates will be sufficient. TUse the form
at Attachment 1 to report this information to the Contracting
Officer, project manager, and the Environmental Management
Office’s Pollution Prevention Manager, Fort Lee Recycling
Coordinator, e-mail to Christine.Chulick@us.army.mil.

DPWL, EMO

Attn: Recycling Coordinator Manager
1816 Shop Road, Bldg 6206

Fort Lee, VA 23801

1.1.1.3 Contain Loose Debris

Loose debris on trucks leaving the site shall be loaded in a manner that
shall prevent dropping of materials on streets and conform to local
ordinances/laws. Fasten a suitable cover, such as a tarpaulin, over the
load before entering surrounding streets.

1.1.1.4 Trip Tickets
Contractor shall submit all trip tickets from the landfill facility,
incinerators, and recycling companies to show all debris is being
landfilled, incinerated, re-used, or recycled in accordance with all
Federal requirements and in an approved location. These trip tickets will
be submitted to the Contracting Officer who will in turn give them to the
project manager.

1.1.2 Petroleum Contaminated Waste

1.1.2.1 Contaminated Absorbents
All petroleum spills must be cleaned up using absorbent materials. Spills

caused by the Contractor will be the Contractor’s responsibility to
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containerize and dispose of the contaminated absorbent material. Spills
caused by the government will be the responsibility of the government.
Contact the Hazardous Waste Manager at 804-734-3811/3772 to arrange for
pick-up of contaminated absorbent resulting from Government actions.

1.1.2.2 Waste Soil

Suspect soil must be tested to determine if it contains any contaminates
prior to relocating it. Testing and disposal of soil shall follow Virginia
Solid Waste Management Regulations 9VAC-20-80-700 (soil contaminated with
petroleum products). Testing shall include: Total Petroleum Hydrocarbon
(TPH) , and Benzene, Toluene, Ethyl Benzene, and Xylene (BTEX). If test
results determine “other than clean”, the material will have to be
transported to an appropriate landfill or processing center based on the
contaminants identified. Contaminated soils, in sludge or slurry form,
shall be containerized and managed as either hazardous waste or
non-regulated waste, depending on what contaminate was spilled. The
containerized contaminated soil shall the responsibility of the Contractor
to dispose of such. DPWL,EMO must review the sample results and sign all
hazardous/non hazardous waste manifests prior to disposal. Contact

DPWL, EMO Hazardous Waste Program Managers for additional information.

NOTE: UNDER NO CIRCUMSTANCES will soil, clean or contaminated, from Fort
Lee be delivered to or donated to off-base sources (other than an
appropriate landfill or processing center based on the contaminants
identified) for use. Soils donated to off-base entitiesgs for use will be
the sole liability and responsibility of the Contractor.

1.1.3 Universal Waste
1.1.3.1 Fluorescent Lamps

The Contractor shall use environmentally-friendly green tip fluorescent
lamps during lamp replacement. Upon removal of old lamps and high
intensity bulbs, the Contractor will box the lamps and manage them as
universal waste. Contact the Fort Lee Hazardous Waste Manager at
804-734-3811/3772 to arrange for recycling.

1.1.4 Hazardous Waste

1.1.4.1 Site Management
All material containers must be closed when not in use. Materials are to
be covered as protection from weather. Each container is to be properly
labeled. Do not store hazardous materials near storm drains. TUpon
completion of this project the Contractor shall remove all hazardous
materials and hazardous waste (for associated manifest requirements see
paragraph 1.1.4.2.)

1.1.4.2 Manifests
DPWL,EMO will review all lab analysis or MSDS of wastes prior to signing
manifests. All hazardous waste manifests must be signed by DPWL,EMO prior
to removal of such waste from the base. The generator copy of the manifest
must be returned to DPWL,EMO, 1816 Shop Road, Fort Lee VA 23801.

1.2 FUEL, SEWAGE, AND OTHER SPILLS

In the event of a fuel, sewage, and other toxic spillage during the

SECTION 01 11 20 Page 5



Defense Commissary Agency (DeCA) 06030

performance of this contract, the Contractor shall be responsible for its
containment, clean up, and related disposal costs and will notify the
Contracting Officer and DPWL,EMO 804-734-3772/3811 immediately. The
operator shall have sufficient spill response supplies readily available on
the pumping vehicle and/or at the site to contain any spillage. In the
event of a Contractor-related release, the Contractor shall immediately
notify the Environmental Management Office and the Contracting Officer and
take appropriate actions to correct its cause and prevent future
occurrences. If the federal, state, or local authorities assess any
monetary fine, penalty, or assessment related to the release of any
substance by the Contractor, his/her employees, or agents during the
performance of this contract, the Contractor shall be solely liable for its
payment, authorizes the United States Army to withhold such from payment
and otherwise indemnify and hold the United States Army harmless.

1.3 ASBESTOS OR LEAD BASED PAINT

Asbestos containing building materials may not be used on the project.
Contact DPWL,EMO to determine the extent of Asbestos Containing Materials
or Lead Based Paint present.

1.3.1 Asbestos Presence

Tests have indicated that asbestos is not present in the areas affected by
this work. If asbestos not previously known to exist is exposed, the
Contractor shall cease work in the affected area and notify the Contracting
Officer.

1.3.2 Lead Based Paint Presence

Tests have indicated that lead based paint is not present in the areas
affected by this work. If lead based paint not previously known to exist
is exposed, the Contractor shall cease work in the affected area and notify
the Contracting Officer.

1.3.2.1 Lead Based Paint Disposal

Once removed, lead based paint shall be disposed of as hazardous waste.
Disposal of lead debris containers is the responsibility of the Contractor.
Lead contaminated debris must be sampled to determine the level of lead.
The analysis will determine waste management procedures. DWPL-EMO will
inform the Contractor on management procedures. If wastes are determined
to be hazardous by regulatory criteria, the containers cannot leave the
installation until a completed manifest is reviewed and signed by DPWL, EMO.
The Contractor must contact Hazardous Waste Manager to store full drums of
lead contaminated waste at the < 90 day site. The drums must be in good
condition, labeled properly and closed. The Contractor has less than 90
days of storage on base before the containers must leave the installation.
Storage of Contractor containers will only be provided on a emergency
basis. TIf the Contractor knows a quantity of hazardous waste will be
generated, he must arrange to have that material removed from the
installation within 72 hours of generation.

1.4 AIR QUALITY
1.4.1 Volatile Organic Compounds

All coatings and solvents used in the performance of this contract shall
meet the required performance specifications and shall not exceed the
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volatile organic compound limits of the Air Pollution Control Districts
where they are used.

1.4.2 Dust

Mitigation of fugitive dust emissions shall be accomplished in accordance
with 9 VAC5-40-90, Standards for Fugitive Dust/Emissions.

1.4.3 Boilers

To meet permit requirements, submit required data (mmBtu/hour) for each
boiler installed to DPWL,EMO as soon in the design phase as the boiler size
is set.

1.4.4 Generators

To meet permit requirements, submit required data (Kilowatt (KW) rating)
for each emergency generator to DWPL-EMO as soon in the design phase as the
generator size is set.

1.4.5 Ozone Depleting Sustances (ODS)

Contracts may not include any specification, standard, drawing, or other
document that requires the use of a Class I ODS in the design, manufacture,
test, operation or maintenance of any system, subsystem, item, component,
or process. Contracts may not require the delivery of any items of supply
that contains a Class I ODS or any service that includes the use of a Class
I ODS.

1.4.6 Solvents

Depending on the type of solvent cleaning equipment, Fort Lee will be
subject to 9 VAC 5-40-3260 (Rule 4-24), Emission Standards for Solvent
Metal Cleaning Operations Using Non-Halogenated Solvents.

As part of an effective ozone control strategy, operations that use
solvents (e.g., hand wiping, immersion, or vapor degreasing for surface
cleaning, paint clean up, and general maintenance activities) should employ
pollution prevention measures such as use of non- or low-VOC content
solvents. As well, HAP emissions can be reduced by substituting very low
HAP (less than five percent) or HAP-free exempt products. A HAP-free water
reducible product should be used for cleaning paint guns and lines.
Notably, the decision and authority to use an alternative product must
follow the appropriate implementation route. Although methyl ethyl ketone
(MEK) was recently delisted as a HAP, it is not to be considered a viable
alternative solvent. ODC solvents shall not be used without the approval
of the Environmental Support Office of the Assistant Secretary of the Army
(Acquisition, Logistics and Technology) .

Solvent Distillers should be used wherever possible to reduce solvent
materials by reusing the solvent.

1.5 WATER QUALITY
1.5.1 Erosion and Sediment Control
All construction operations shall comply with the requirements of the

Virginia Erosion and Sediment Control Act. An Erosion and Sediment Control
Plan shall be prepared prior to initiating groundbreaking activities. The
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E & SC Plan may be incorporated in the Stormwater Pollution Prevention Plan
(SWPPP) . A copy of the E&SC Plan shall be forwarded to DPWL,EMO (Storm
Water Program Manager 804-734-3772/5352). Hay bales shall not be used for
erosion control and inlet protection from stormwater run-off. The
Contractor shall submit alternate methods of protection to the Contracting
Officer at the preconstruction conference for review and approval. The
Contracting Officer will notify the Contractor of his/her decision prior to
issuance of Notice to Proceed (NTP).

1.5.2 Stormwater Permit

Fort Lee submitted a Notice of Intent with the Virginia Department of
Conservation and Recreation (DCR) and currently maintains an Individual
Stormwater Discharge Permit for Construction Activities, which covers base
wide construction activities that disturb over one acre of land. Fort Lee
also published the "Fort Lee Integrated Stormwater Pollution Prevention
Plan", which was used as a reference in developing the DeCA Addition site
specific SWPPP. The Fort Lee Individual Stormwater Permit (No. VAR100270)
was renewed on July 24, 2004, and expires June 30, 2009. Prior to the
start of earthwork activities, the Contractor must sign the Construction
Contractor Certification form located in the DeCA Addition Project SWPPP
and agree to comply with the General Permit Conditions as described in the
SWPPP and which are covered under the Individual Permit number.

1.6 HAZARDOUS MATERIALS MANAGEMENT
1.6.1 Hazardous Materials Usage and Reporting

All Contractors are required to report the usage of all hazardous materials
to the government for all projects and contracts including service
contracts executed on Fort Lee. In accordance with FAR Clause 52.223-3,
each offeror (Contractor) must provide the Contracting Office with a list of
proposed HAZMAT that it plans to use on the installation during the
performance of the contract

Hazardous materials are any substance defined by OSHA as a hazardous
substance requiring a Material Safety Data Sheet (MSDS). Hazardous
materials that need to be reported include but are not limited to
chemicals, paints, thinners, sealing compounds, strippers, glues, solvents,
all petroleum products including oils, hydraulic fluids, and fuels stored
on-site (fuels in vehicles are exempt), pesticides, adhesives, acids,
flammables, corrosives, oxidizers, compressed gases (such as but not
limited to oxygen, acetylene, propane, flammable and non-flammable gases),
all aerosols, and all materials containing hazardous substances.

1.6.2 Hazardous Materials Management Process (HMMP)
The Fort Lee HMMC will notify the project manager and the Contracting
Officer (CO) if extremely hazardous materials are being used by the
Contractor. The Contractor will not bring any extremely hazardous
chemicals on Fort Lee without prior approval form the HMMC.
NOTE: If it is determined at any time that hazardous materials are on site
that were not reported in advance, the CO will be notified and the project
can be stopped until the materials are submitted as stated above.

1.6.3 Hazardous Material Storage

Hazardous materials will be managed properly at all times while on Fort

SECTION 01 11 20 Page 8



Defense Commissary Agency (DeCA) 06030

Lee. This means containers will be in good condition and will be properly
labeled with the contents and hazard class (flammable, corrosive, oxidizer,
etc) at all times. Containers will be closed at all times when not in use,
hazardous materials will be kept under cover to protect them from the
elements and to prevent stormwater runoff contamination, and tanks and
55-gallon ligquid drums will have secondary containment. Gas cylinders will
be maintained in the upright position with caps on and will be secured with
chains and locks to prevent tampering and to prevent them from falling
over. Gas storage areas will have signs indicating what type gases are
stored in the area (ie flammable, oxidizer, non-flammable, etc). NO
SMOKING signs will be posted in all hazardous materials storage areas. In
addition, all hazardous materials will be segregated in storage according
to compatibility (i.e. flammables will not be stored with corrosives,
corrosives will not be stored with oxidizers, flammable gases will not be
stored with flammable liquids, etc). Fort Lee is subject to inspections at
any time from outside agencies (EPA, Virginia Dept of Environmental
Quality, and OSHA) and any violations by the Contractor will be the
responsibility of the Contractor and any fines associated with the
violations will be resolved at the Contractor’s expense.

1.7 USE OF RECYCLED-CONTENT PRODUCTS: (GREEN PROCUREMENT)

Whenever the potential for use of non-recycled content products exists
during the construction stage of the project, the Contractor shall
incorporate in this project, as a substitute, recycled content products
that are listed and identified in the Environmental Protection Agency (EPA)
Comprehensive Procurement Guidelines (CPG) for recycled-content products.
The Contractor shall use recycled-content products as required by EPA and
other governmental agencies and Federal Acquisition Regulation (FAR)
clauses.

It is mandated by Executive Order 13101 (Greening the Government through
Waste Prevention, Recycling, and Federal Acquisition) and Section 6002 of
the Resource Conservation and Recovery Act (RCRA) that the Federal
Government use recycled-content products in the construction and/or
renovation of facilities. It is the intent of the Government to comply
with the Environmental Protection Agency (EPA) requirement 100% of the time
and use as many of the applicable listed recycled-content products as
feasible and economically practical. The Contractor shall consider this a
standard requirement for all aspects of the project construction.

The recycled-content products listed in the CPG can be found in the EPA
website at www.epa.gov/cpg/products.htm. These products are also listed at
Attachment 4. This list is subject to change at any time so it is the
Contractor’s responsibility to be aware of any updates or additions.

Such products shall also comply with the requirements of the EPA Recovered
Materials Advisory Notice (RMAN). The RMANs recommend recycled-content
ranges for CPG products based on current information on commercially
available recycled-content products. The recommended recovered materials
content percentage can be obtained by clicking on the product on the
website.

With regard to all project reporting deliverables, reports, preliminary
deliverables, draft deliverables, final deliverables, and copies thereof
will be printed double-sided on 100% recycled paper with a matte finish.
Exceptions include large maps where, because of printer limitations, it is
inherently difficult to print double-sided, and for some unique
presentation materials.
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1.7.1 Green Procurement Forms

Before starting the project, the Contractor shall complete attachment 4
indicating the items he plans to use. The Contractor will provide this to
the Contracting Officer, the project manager, and the EMO Pollution
Prevention Manager. Then during the accomplishment of the project
construction, the Contractor shall complete the form again. At this time,
the Contractor shall indicate the use and non-use of products that are
contained in the CPG and will list the recycled-content percentage for the
applicable item. In each instance where a recycled-content construction
product is not used, the Contractor shall provide to the Contracting
Officer (or his/her designated representative), the project manager, and
the EMO Pollution Prevention Manager a completed Exemption Form, attachment
5, “Recovered Materials Determination Form”.

The Contractor shall complete this form for all items for which he or she
desires an exemption from the Green Procurement Program for Recovered
Materials that are being procured. Exemptions can only be taken if (1) the
item is not available within a reasonable period of time (2) item fails to
meet a performance standard in the specifications and (3) the item was only
available at an unreasonable price i.e., the recycled-content product costs
more than the nonrecycled content product. The fourth reason on the
Recovered Materials Determination Form, (4) the item is not available from
2 or more sources, does not apply to construction/renovation Contractors as
the Government will not specify where you can get your materials from.
Specific reasons why an exemption is taken will be specified on the form
and documentation supporting this reason will be provided and attached.

The Contractor will sign the form as the “Procurement Originator” and the
completed form will also be signed by the EMO Pollution Prevention Manager.
These forms will be kept in the project folder indefinitely.

1.8 INSTALLATION RESTORATION PROGRAM (IRP) REQUIREMENTS
1.8.1 Contaminated Soil and Free Products

Any material (soil) that is suspected of containing petroleum products
shall be reported to the Contracting Officer or his/her designated
representative. If discovered, the Contractor shall mitigate any potential
threat to the workers, public and environment. The area that will be
disturbed under this Contract has the potential to have free product
migrate into and under the construction site. Comply with VR-680 and
record the quantity of any fuel removed. Contaminated soil and/or free
product shall not be used for backfill or removed from the base without
written approval from the Contracting Officer. Once removal is approved,
Contractor shall dispose of material under guidance of the Hazardous Waste
Managers. All hazardous waste manifests shall be prepared by the
Contractor and shall be coordinated, approved and signed by DWPL-EMO
Hazardous Waste Manager prior to removal of such waste from the base,
804-734-3772, 804-734-3811.

1.8.2 Site Safety

Ensure workers are informed of potential hazardous exposures from working
at IRP sites, and that the appropriate precautions are followed to minimize
hazards to human health and the environment. Personnel working at these
sites shall have 40-hour HAZWOPER Training. At least one individual on
site should have completed the OSHA 8-hour supervisor training course. The
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plans identify the boundary of applicable IPR gites. To perform work at
these sites, the Contractor must have a Health and Safety Plan and
Hazardous Waste Disposal Plan for proper disposal of all regulated
materials generated during execution of this project.

1.8.3 Monitoring Wells

There may be monitoring wells installed in and around a proposed
construction area. Site maps and construction drawings provide the
location of these wells. The Contractor shall take all precautions to
prevent any damage to wells. If the wells and associated structures are
damaged during the project, the Contractor shall repair/replace all damages
at no additional expense to the Government. Contractor shall dispose of
all regulated materials during repair of the damaged structures and remove
any free product as required by VDEQ regulations.

1.8.4 Additional Excavation

Prior to any excavation beyond the immediate area or boundary of the
construction site, the Contractor shall coordinate with DPWL, EMO and the
Project Manager and obtain the Contracting Officer’s approval.

1.9 SOIL SUPPORT PROGRAM (SSP) ACCEPTABILITY

The soils obtained from off-base sources shall meet the criteria outlined
below. The soils generated during construction project excavation will be
collectively referred to as project (soil) media. Soil media is not
inherently waste-like, but it may contain waste-like materials, including
contaminates associated with the site. Given the base history of
operations, the Contractor must make a determination of whether the soil is
contaminated. If the media is determined to be contaminated, then a
hazardous waste determination must be made. Standards for testing are
described below. The contaminated media will be managed as a solid waste
and removed from base. If the media is determined to be uncontaminated and
not waste-like, then it may be disposed on site in an environmentally sound
manner.

1.9.1 Clean Soil

Projects requiring clean soil, including but not limited to top soil and
backfill materials, to be brought onto Fort Lee or relocated within base
property must meet minimum standards based on results of physical
(geotechnical) and chemical testing. All materials will meet physical
(geotechnical) specifications appropriate for the type of project being
accomplished and are typically identified elsewhere in the project

specifications. The intent of this section is to prevent contamination
from borrowed sources (i.e. planned excavation) and define clean soil based
on chemical specifications. Levels of chemical contamination will be

determined to ensure borrow soils may be used for the current and future
use of the project location. The Contractor shall implement a plan and
confirm the proposed borrow soils meet clean soil requirements. The plan
should incorporate borrow source information, sampling data, and testing
results. As a minimum, the following standards must be met:

1.9.2 Borrow Source
The Contractor shall provide detailed borrow source information

(e.g.,location, owner, operator, past and current land use, previous
chemical testing results) at the point of planned excavation to DPWL,EMO to
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determine chemical testing requirements. The Contractor shall also submit
a certification stating the materials contain no asbestos, no gross
contamination have been discerned by visual or olfactory observations, and
no spills of a listed hazardous waste (40 CFR 261) have occurred at the
borrow site. If previous chemical testing results exist and are provided,
DPWL,EMO will evaluate those results to determine if they are sufficient
and the proposed borrow soils meet clean soil requirements. If testing is
incomplete, DWP-EMO will review borrow source information to determine
chemical sample requirements.

1.9.2.1 On-base Soil Sources

Unless otherwise provided in the contract, the Contractor shall bear all
expenses of developing the source. For the site where soil is reclaimed
from government land, the Contractor may be required to perform final grade
and seeding according to project requirements.

1.9.2.2 Excess Soil Work

Acceptable excess soil shall be delivered to the designated location (s)
following approved haul routes. For the site where excess soil is
deposited on government land, the Contractor may be required to perform
final grade and seeding according to project requirements.

1.9.3 Sample Plan

At least one composite sample (6-8 grabs) for each undisturbed borrow
source would be taken from the original point of excavation and required
for each additional 5,000 CY of soil. For soil taken from disturbed borrow
sources, samples are required for each 1,000 CY of soil. The nature of the
borrow source is to be considered when determining the gquantity and depth
of the samples. Additional samples may be required to adequately
characterize the proposed borrow source (i.e. laterally and vertically).
The Contractor shall submit a Sample Plan (to include site map, excavation
area, location and depth of samples) for DPWL,EMO review and approval.

1.9.4 Chemical Testing Standards

The analysis must be performed by a laboratory approved by the U.S.
Environmental Protection Agency. Submit a copy of the chain of custody and
complete validated report of analysis to DWPL-EMO for review and approval
30-days prior to use of any borrow soils. Chemical testing of any borrow
gsource will include sampling for the following suite of contaminants (test
requirements may be reduced based on borrow source information) :

- Total Petroleum Hydrocarbons (TPH) to include Gasoline Range Organics
(GRO) and Diesel Range Organics (DRO) ;

- Volatile Organic Compounds (VOCs) EPA method 8260B to include Benzene,
Toluene, Ethylbenzene, and Xylene (BTEX); The soil support test suite
shall also include unless generator knowledge suggests otherwise:

- Semi-volatile Organic Compounds (SVOCs) EPA method 8270;

- Pesticides EPA method 8081A;

- Polychlorinated Biphenyls (PCBs) EPA method 8082; and

- Target Analyte List (TAL) metals (including Mercury) EPA method
6010B/7470A

- Volatile Organic Compounds (VOCg) EPA Method 8260 other than BTEX
compound reference in the preceding paragraph.
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1.

9.5 Clean Soil Determination

Soils testing under the EPA screening levels and/or base “background”
levels will be considered acceptable “clean” soil. Generally, acceptable
clean soil must not exceed EPA Region III “Residential” Risk Based
Concentrations (RBC) and the LAFB Upper Tolerance Limit (UTL) background
soil concentrations. For use in current and future industrial areas, EPA
Region III “Industrial” RBCs may be considered but shall not exceed UTL
background levels.

.9.6 Excavation and Delivery Screening

Common to any multiple point sampling, composite testing may not accurately
characterize the entire site. Should contamination be detected (e.g. free
product, stained soils, chemical odors) during excavation or delivery, soil
operations shall be immediately discontinued pending DPWL,EMO notification
and resolution. Additional soil testing and screening may be required to
determine if continued use of the borrow site is acceptable.

.9.7 Material Physical Characteristics

All soil obtained from sources within or outside the limits of
government-controlled land shall meet the physical characteristics as
defined in project specifications.

PART 2 CULTURAL RESOURCES

2

.1 Inadvertent Discovery of Damage

If during excavation or other construction activities any unidentified or
unanticipated historical, archaeological, and cultural resources are
discovered or found, all activities that may damage or alter such resources
shall be temporarily suspended. Resources covered by this paragraph include
but are not limited to: any human skeletal remains or burial; artifacts;
shell, midden, bone, charcoal, or other deposits; rock or coral

alignments, pavings, wall, or other constructed features; and any
indication of agricultural or other human activities. Upon such discovery
or find, the Contractor shall immediately call the Fort Lee Cultural
Resources Manager (CRM) or staff archaeologist, 804-734-4434. The
Contractor shall cease all activities that may impact or damage the
discovery, secure the area and prevent employees or other persons from
trespassing on, removing or otherwise disturbing such resources until the
CRM makes a determination on their significance.
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ATTACHMENT 1

CONSTRUCTION/DEMOLITION (C&D) DEBRIS RE-USE, RECYCLING, AND REPORTING

As stewards of the environment and because of Army goals of diverting
greater than 50% of waste away from landfills, Contractors shall re-use or
recycle C&D debris to the maximum extent possible. Many sources are
available in the area to re-use or recycle C&D. A list of sources can be
provided to the Contractor upon request. If you need further assistance
finding sources, contact the EMO DWPL,Pollution Prevention Manager at
804-734-3766 . Fort Lee reports reuse and recycling metrics quarterly. The
Contractor shall complete the form below for each project on Fort Lee and
submit a copy to the Contracting Officer, the DPWL project manager, and the
DPWL, EMO Pollution Prevention Program Manager by the 5th day of each month
for the previous month for the duration of the project.

PROJECT NUMBER AND TITLE:

PROJECT LOCATION (BLDG # AND STREET ADDRESS) :

Contractor NAME:

Contractor ADDRESS/PHONE NUMBER:

TYPE OF ITEMS RE-USED:

Concrete without rebar Concrete with rebar
Scrap Metals Wood

Roofing Materials Brick

Asphalt

Other: Specify

TONNAGE OF ITEMS RE-USED:

TYPE OF ITEMS RECYCLED:

Concrete without rebar Concrete with rebar
Scrap Metals Wood

Roofing Materials Brick

Asphalt

Other: Specify

TONNAGE OF ITEMS RECYCLED: TONS
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CONSTRUCTION/DEMOLITION (C&D) DEBRIS RE-USE, RECYCLING, AND REPORTING (con't)

TYPE OF ITEMS NOT RE-USED OR RECYCLED:

Concrete without rebar Concrete with rebar
Scrap Metals Wood

Roofing Materials Brick

Asphalt

Other: Specify

REASONS ITEMS WERE NOT RE-USED OR RECYCLED:
No market for the items
No local vendors to recycle the materials
Not economically feasible: Specify:

Other: Specify:

PROVIDE NAME OF COMPANY, POINT-OF-CONTACT, AND PHONE NUMBER OF SOURCE BY
WHICH RE-USE OR RECYCLING AN ITEM(S) WERE ATTEMPTED:

Company Name :
Point of Contact:
Phone Number:

C&D ITEMS DISPOSED OF BY LANDFILL: TONS

C&D ITEMS DISPOSED OF THROUGH REGULAR INCINERATION: TONS

ITEMS DISPOSED OF BY WASTE-TO-ENERGY INCINERATION: TONS
Contractor Signature Date

Note: Electronic Signature Acceptable
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ATTACHMENT 2

Contractor Hazardous Material Worksheet

FOR ASSISTANCE WITH THIS WORKSHEET CONTACT Fort Lee HMCC AT 804-734-5243
CORRESPONDING MATERIAL SAFETY DATA SHEET MUST BE ATTACHED.

Contractor INFORMATION

Prime Contractor name:

Subcontractor name (if applicable):

Project Manager POC name:

Contracting Office POC:

Contract #:

Project #:

Project title:

Project date range: through (mm-dd-yyyy)

MATERIAL INFORMATION

Part number (from MSDS) or National Stock Number:
Noun/Common Name :

Type of Container (ex - can, bucket, box):

Size (ex -1 gal, 5 gal, 1gt, 500 mL, tank):

Unit of Issue (ex - each, box/12, case/24):

DRAW INFORMATION
Estimated amount of this material to be used for duration of contract*:

* At project completion, submittal summarizing actual usage is required

TASK INFORMATION
Task Description (describe what it is used for):

LOCATION INFORMATION
Will the process be performed in: (check all applicable locations)

A facility, aircraft, equipment, _ manhole,  other structure

___ Outdoors?

Is material going to be used in an area occupied by military or civilians?
Yes No

What is the storage location of unused materials?

Will respirators be worn? Yes No

Will a ventilation system be used? Yes No

REMARKS (provide any additional comments or information)

Contractor Point of Contact

Requestor's Name: Title:
Address:

Phone Number: Date:
HAZMART : Concur Nonconcur Comments:
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ATTACHMENT 3

Contractor’S MONTHLY REPORT FOR HAZMAT

Contractor: Shop Code:

Contract#: Location:

The following information is required for tracking of hazardous materials

on Fort Lee. For contracts exceeding six months, this form is required to

be filled out on a monthly basis and returned to the Contracting Officer.

For contracts that are less than six months, this form is required at the

beginning and at the completion of the work. The CO will provide a copy to
the HMCC located in Bldg 6212. This information is required to comply with
State, Federal, local, and Air Force laws and regulations.

MATERIAL NAME MANUFACTURER NSN/PART# START/BALANCE AMOUNT USED

Use additional sheets if required.

Contractor Name: Date:
Signature:

Government QAP:

Signature:
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ATTACHMENT 4
CONTRACT SUBMITTAL AND Contractor REPORTING FORM
Comprehensive Procurement Guidelines
(This chart is not intended to replace the EPA guidelines found at

http://www.epa.gov/cpg/products.htm). It is the Contractor’s
responsibility to stay apprised of any new additions to these guidelines. )

Categories If marked Purchased Purchased Percent of
and Designated Items w/an X Item with no with recycled
(Note: This table is applicable recycled recycled content
includes proposed content content

CPG items as well as
items designated final.)

VEHICULAR PRODUCTS
Engine coolants

- antifreeze

Rebuilt vehicular parts

Re-refined lubricating
oils -including

motor oil

Retread tires